HMC ARCHITECTS 2495 Natomas Park Drive, Studio 100 Sacramento, California 95833

May 17, 2017

Woodland Joint Unified School District Willow Springs Elementary School - Demolition HMC No. 3535003.102

ADDENDUM NO. 1

The following changes, additions, deletions or corrections shall become a part of the Contract Documents for the project named above and all other conditions shall remain the same. The bidders shall be responsible for transmitting this information to all affected subcontractors and suppliers prior to the closing of bids. Acknowledge receipt of this Addendum in spaces provided on the Bid Form. Failure to acknowledge will subject Bidder to disqualification.

GENERAL NOTES:

Item No. AD-1.1:

A. For the existing water well discovered on site during the pre-bid walk;
Remove all components, disconnect all piping and electrical connections, abandon casing in place and mechanically attached a metal cap. Mark area with a permanent 2x2 colored stake. Coordinate with local authority on any other required demo provisions and recording requirements.

END OF ADDENDUM 1

By		
,	Mark Zarzeka, AIA	

HMC ARCHITECTS